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BOARD OF RECREATION AND PARK COMMISSIONERS 

SUBJECT: AS-NEEDED SEWER TIE CONSTRUCTION, RETROFIT, MAINTENANCE 
AND/OR REPAIRS REQUEST FOR QUALIFICATIONS-AWARD OF CONTRACTS 

AP Diaz V. Israel 

R. Barajas 

H. Fujita 

K.Regan 

*N. Williams 

Approved ___ / ___ _ 

RECOMMENDATIONS 

Disapproved _____ _ Withdrawn ----

1. Find, in accordance with Charter Section 1022, that the Department of Recreation and Parks 
(RAP) does not have, available in its employ, personnel with sufficient time or necessary 
expertise to undertake sewer ties construction, retrofit, maintenance and/or repairs services 
in a timely manner, and it is more feasible, economical and in RAP's best interest, to secure 
these services by contract with several contractors to perform this work as-needed and on 
an occasional, but frequent basis, without engaging in a new competitive bidding process for 
each individual project to be performed; 

2. Find, in accordance with Charter Section 371 (e)(2) and Los Angeles Administrative Code 
Section 10.15(a)(2), that competitive bidding is not practicable or advantageous as it is 
necessary for RAP to be able to call on contractors to perform this expert, technical work as
needed and on an occasional, but frequent, basis without engaging in a new competitive 
process for each individual project to be performed; however, from among as-needed 
contractors, each individual project is assigned on the basis of availability of an as-needed 
contractor to perform the work, the price to be charged, and the unique expertise of the as
needed contractor; 

3. Find, in accordance with Charter Section 372, that obtaining competitive proposals or bids 
for each individual project for which work may be performed pursuant to this agreement is 
not reasonably practicable or compatible with RAP's interests of having available as-needed 
contractors who are assigned various projects on the basis of availability, price, and 
expertise, and that it is therefore necessary to have several as-needed contractors for this 
type of service available when called upon by RAP to perform services; 

4. Find, in accordance with Charter Section 371 (e)(1 0), that use of competitive bidding would 
be undesirable, impractical or impossible, or is otherwise is excused by the common law and 
the Charter because, unlike the purchase of a specified product, there is no single criterion, 
such as price comparison, that will determine which proposer can best provide the services 
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required by RAP to provide as-needed the sewer tie construction, retrofit, maintenance 
and/or repair services; 

5. Waive the informality for the proposal submitted by Colich & Sons L.P. in response to the 
Request for Qualifications for Sewer Tie Construction, Retrofit, Maintenance and/or Repairs 
(RFQ), as described in the Summary of the Report, subject to the submittal of the required 
documentation to meet the minimum qualifications of the RFQ; 

6. Waive the informality for the proposal submitted by Mike Prlich & Sons, Inc. in response to 
the RFQ, as described in the Summary of the Report, subject to the submittal of the required 
documentation to meet the minimum qualifications of the RFQ; 

7. Waive the informality for the proposal submitted by Vasilj, Inc. in response to the RFQ, as 
described in the Summary of the Report, subject to the submittal of the required 
documentation to meet the minimum qualifications of the RFQ; 

8. Award the proposed Services Contracts (Contracts), herein included as Attachments, 
between the City of Los Angeles RAP and the following firms, for the sewer tie construction, 
retrofit, maintenance and/or repairs, specifying the terms and conditions for a three-year 
contract, subject to approval of the Mayor and the City Council, and of the City Attorney as to 
form, contingent upon RAP's acceptance of the required documentation as noted in 
Recommendations 5, 6 and 7; 

Contractors: 
a) W .A. Rasic Construction Co ., Inc. 
b) Colich & Sons, L.P. 
c) Mike Prlich and Sons, Inc. 
d) Vasilj, Inc. 

9. Approve the selection process for the selection of qualified firms; 

10. Direct the Board Secretary to transmit the proposed Contracts to the Mayor in accordance 
with Executive Directive NO.3 and, concurrently to the City Attorney for review and approval 
as to form; 

11 . Authorize the Board President and Secretary to execute the Contracts upon receipt of the 
necessary approvals; and, 

12. Authorize the General Manager, or Designee, to make technical corrections as necessary to 
the Contracts, to carry out the intent of this Report. 

SUMMARY 

RAP does not have the expertise and/or equipment to install , retrofit, replace, repair, and/or maintain 
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sewer ties. Therefore, RAP requires as-needed sewer tie construction, retrofits, maintenance, 
and/or repairs contracts. Currently, RAP does not have contracts to perform current and future 
sewer tie construction projects. 

On January 20, 2016, the Board approved an issuance of the RFQ for Sewer Tie Construction, 
Retrofits, Maintenance and/or Repairs (Board Report No. 16-016), which was released February 8, 
2016. The RFQ allowed responders to submit proposals in response to the RFQ for sewer tie 
construction, retrofit, maintenance and/or repair services to include but not limited to: 

- Installation of new sewage line (including sewer connection to Municipal sewer system) 
- Repairlrehabilitation/ extension of an existing sewer line 
- All inspection services related to Sewer Line inspections 
- All plumbing related work required for the installation of a new and/or rehabilitation of an existing, 

restroom facility. 

On March 28, 2016, RAP received five proposals in response to the RFQ for Sewer Tie 
Construction, Retrofit, Maintenance and/or Repairs as follows: 

1) Colich & Sons, L.P. 
2) Mike Prlich and Sons, Inc. 
3) MNR Construction, Inc. 
4) Vasilj, Inc. 
5) W.A. Rasic Construction Co., Inc. 

Responders were required to provide evidence of their qualifications, as indicated by their 
responses to the five criteria/requests for information, listed immediately below, and were required to 
meet at the minimum requirements listed further below: 

1) Provide a brief (maximum of three pages) statement of the firm's general background 
information related to sewer tie construction, retrofitting, maintenance and/or repairs within the 
last three years, the organizational approach and range of services, and other resources that 
will be used in the performance of the contract work. 

2) Have an established office(s) within the Southern California area (Los Angeles, Orange, 
Riverside, San Bernardino, San Diego, or Ventura Counties). Responder will provide the 
address of the office location(s) and the name and phone number of the office manager(s); 

3) Have had no severe violations or citations lodged by Cal/OSHA or other regulatory agencies in 
the last three years, particularly any involving the suspensions or revocations of professional 
licenses or registrations; 

4) Have certified and technical specialists that have current State of California or applicable 
governing entity certifications, including: California Contractor's License "A" (General 
Engineering Contractor) and/or "C-42" (Sanitation System Contractor) ; 
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5) Submit a list of fifteen (15) saddle connections and fifteen (15) house connections at a 
trenching depth often feet or more in the applicable pre-qualification category(ies) completed 
principally by the company within the last three years. All projects submitted must have been 
performed in the City of Los Angeles under an "S" permit issued by the City of Los Angeles, 
Bureau of Engineering (BOE). Each project listing must contain the following information for 
each item: the title, a brief description of the project, the service date, the client name, and a 
valid contact reference. 

Results of the RFQ Process 
Responses were evaluated solely to determine if each responder met the minimum qualifications as 
stated in the RFQ. The minimum qualifications as set forth in the RFQ determined the responder's 
knowledge and experience to perform according to the terms and specifications of the resulting 
contract. 

Five responders have submitted responses to the RFQ. Out of the five responders, only one 
responder, W.A. Rasic Construction Co., Inc., has submitted a complete RFQ package. Four of the 
five responders submitted incomplete RFQ packages. The deficiencies in the responses for three of 
those four firms may be waived based on the following reasons: 

1) Colich & Sons L.P., is missing one signature on the Childcare Form D (Form). The 
contractor has one signature on the Form when the Form requires two signatures on the 
two original submitted copies of the proposal. . The second signature on the Form does 
not change the intent or purpose of the form requirement. The contractor will be 
requested to re-submit the Form with the second signature before the contract may be 
executed. 

2) Mike Prlich and Sons, Inc. , has signed the Non-Collusion Form G (page 101 of the 
RFQ); however, it is missing a Notary stamp and signature on the Non-Collusion Form G. 
The contractor must have the Non-Collusion Form G notarized before the contract may 
be executed. 

3) Vasilj, Inc., signed only one of the two original copies of the Business Inclusion Program 
(BIP) Schedule A (page 77 of the RFQ) and the Contract Responsibility Ordinance 
(CRO) (page 89 of the RFQ) forms (Forms). The contractor will be requested to sign the 
two Forms to complete the second RFQ package. The contractor has signed the Non
Collusion Form G (page 101 of the RFQ); however, it is missing a Notary stamp and 
signature on the Non-Collusion Form G. The contractor will be requested to have the 
Forms signed and the Non-Collusion Form G notarized before the contract may be 
executed .. 

Waiving the informalities for these three companies would increase competition among the 
contractors, which would benefit RAP with more competitive bids for critical services in maintaining 
and expanding the sewer and storm drain infrastructure for RAP facilities. RAP staff recommends 
that, upon Board approval, the responders be given five business days to rectify these informalities 
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once they have been informed by mail. The forms may be returned to RAP by mail or hand-delivery, 
and must be received by the fifth day from the date of notification before 3:00 p.m. If the required 
documentation is not re-submitted by the deadline, the contract award may be automatically 
cancelled for failure to respond in accordance with the minimum qualifications. 

Only one of the five responders, MNR Construction, Inc., submitted their proposal with deficiencies 
that cannot be waived. The signatures on the Prohibited Contributors (Bidders) City Ethics 
Commission (CEC) Form 55 (page 63 of the RFQ) and the Form H -Iran Contracting Act of 2010 
Compliance Affidavit (Page 101 of the RFQ) are required on the two copies of the proposal at the 
time of the RFQ submittal. 

(Please refer to Exhibit A.) 

It was found through review and verification by RAP staff that the four responders, Colich & Sons 
L.P.; Mike Prlich and Sons, Inc.; Vasilj, Inc.; and W.A. Rasic Construction Co., Inc.; met and/or 
exceeded the minimum qualifications as set forth in the RFQ. 

Once it was determined that the responders had met all of the minimum qualifications, RAP staff 
verified with the responders' references provided in their respective proposals. Questions were 
posed regarding both the responder's ability to produce a quality product that met all necessary 
standards in a timely manner, and if the responder was timely and effective in their correspondence 
with governing agencies. All of the references for the responders who met the minimum 
qualifications responded favorably to these questions and highly recommended the respective 
responder. It is recommended that each of the aforementioned responders should be selected as a 
Sewer Tie contractor therefore, be eligible to bid On future RAP projects. 

All responders must complete the minimum requirements in the Business Inclusion Program (BIP). 
BIP requires the responders to reach out to the subcontractors and give the subcontractors 
opportunities to participate in the performance of the City contracts. 

We are seeking Board authorization for the Board President and Secretary to execute contracts for 
each of the four responders, subject to approval by the Mayor and the City Attorney, and by the City 
Attorney as to form. The selected pre-qualified responders are being recommended to the Board for 
a three-year contract, in an amount not to exceed an annual expenditure of Five Million Dollars 
($5,000,000.00) per contract, per year. The contract amount is an estimate, and RAP does not 
guarantee that the contract maximum amount will be reached. The construction services that RAP 
is requesting shall be on an as-needed basis; RAP in entering into an agreement, guarantees no 
minimum amount of business or compensation. Contracts awarded through this RFQ shall be 
subject to funding availability and early termination by RAP, as provided in the Standard Provisions 
for City Contracts. 

Funding for projects will be provided from various funding sources including, but not limited to 
Proposition A, Quimby, Community Development Block Grant (CDBG), and Proposition 84. 
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Executing these as-needed contracts has no impact on the RAP's General Fund as funding will be 
identified on a per-project basis. 

This Report was prepared by Kai Wong, Management Analyst II , reviewed by Noel Williams, Chief 
Financial Officer, Finance Division. 

LIST OF ATTACHMENTS/EXHIBITS 

1) Exhibit A - Sewer Tie Construction, Retrofit, Maintenance and/or Repairs Submittal 
Verification 

2) Sewer Tie Construction Contract - Colich & Sons, L.P. 
3) Sewer Tie Construction Contract - Mike Prlih & Sons, Inc. 
4) Sewer Tie Construction Contract - Vasilj, Inc. 
5) Sewer Tie Construction Contract - W.A. Rasic Construction Co., Inc. 
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CONTRACT 

BETWEEN 

THE CITY OF LOS ANGELES 

DEPARTMENT OF RECREATION AND PARKS 

AND 

COUCH & SONS, L.P. 

FOR SEWER TIES CONSTRUCTION, RETROFIT, MAINTENANCE AND/OR 
REPAIRS 

This CONTRACT is made and entered into this day of , 20_, by 
and between the City of Los Angeles, a municipal corporation, Department of 
Recreation and Parks, acting by and through its Board of Recreation and Park 
Commissioners (hereinafter referred to as RAP) , and Colich , & Sons L.P. , hereinafter 
referred to as CONTRACTOR. 

RECITALS 

WHEREAS, RAP owns various facilities and infrastructure throughout the City of Los 
Angeles and is responsible for the maintenance and improvements for such facilities 
and infrastructure; and 

WHEREAS, RAP requires the services of an experienced and responsible 
CONTRACTOR to perform Sewer Ties Construction , Retrofit, Maintenance and/or 
Repairs Services for the DEPARTMENT; and 

WHEREAS, a Request for Qualifications (RFQ) for Sewer Ties Construction , Retrofit, 
Maintenance and/or Repairs Services was released on February 8, 2016, and five (5) 
responses to the RFQ were received on March 28, 2016; and 

WHEREAS, the CONTRACTOR'S response met the minimum requirement for the 
Sewer Ties Construction, Retrofit, Maintenance and/or Repairs Services component as 
specified in the RFQ; and 

WHEREAS, CONTRACTOR has the necessary equipment and staff who possess 
sufficient knowledge, expertise, and experience required to provide the necessary 
services and has indicated its willingness to perform such services; and 



WHEREAS, RAP, pursuant to Charter Section 371 (e)(2) and Los Angeles 
Administrative Code Section 10.15(a)(2), finds that competitive bidding is not 
practicable or advantageous as it is necessary for the DEPARTMENT to be able to call 
on contractors to perform this technical and expert work as-needed and on an 
occasional, but frequent, basis without engaging in a new competitive process for each 
individual project to be performed; however, from among as needed contractors each 
individual project is assigned on the basis of availability of an as-needed contractor to 
perform the work, the price to be charged and the unique expertise of the as-needed 
contractor; and, 

WHEREAS, RAP, pursuant to Charter Section 372 finds that obtaining competitive 
proposals or bids for each individual project for which work may be performed pursuant 
to this agreement is not reasonably practicable or compatible with the DEPARTMENT's 
interests of having available as-needed contractors who are assigned various projects 
on the basis of availability, price and expertise and that it is therefore necessary to have 
several as-needed contractors for this type of service available when called upon by the 
DEPARTMENT to perform services; and, 

WHEREAS, RAP, pursuant to Charter Section 371 (e)(10), finds that use of competitive 
bidding would be undesirable, impractical or impossible or is otherwise is excused by 
the common law and the Charter because, unlike the purchase of a specified product, 
there is no single criterion, such as price comparison, that will determine which proposer 
can best provide the services required by the DEPARTMENT to provide as-needed 
sewer ties construction, retrofit, maintenance, and/or repair services; 

WHEREAS, RAP, pursuant to Charter Section 1022, finds that it does not have 
sufficient or adequate personnel in its employ to undertake this task and it is more 
feasible and economical to secure said services by contract; and 

NOW, THEREFORE, RAP AND CONTRACTOR, in consideration of the recitals above 
and of the terms, covenants, and conditions contained herein, agree as follows: 

SECTION 1 - PARTIES TO CONTRACT, REPRESENTATIVES AND NOTICE 

1.1 Parties 

The parties to this CONTRACT are: 

RAP - The City of Los Angeles, a municipal corporation , Department of 
Recreation and Parks, acting by and through its Board of Recreation and Park 
Commissioners, having its principal office located at 221 North Figueroa Street, 
Suite 300, Los Angeles, California, 90012. 

CONTRACTOR - Coli ch & Sons L. P. , having its principal office located at 54 7 
W. 140th Street, Gardena, CA 90248. 

2 



1.2 Representatives 

The representatives of the parties who are authorized to administer this 
CONTRACT and to whom formal notices, demands and communications will be 
given for as follows: 

RAP's representative will be: 

Michael A. Shull, General Manager 
Department of Recreation and Parks 
221 N. Figueroa St., Suite 350 
Los Angeles, CA ~0012 

With copies to: 

Jim Newsom, Senior Management Analyst I 
Department of Recreation and Parks 
221 N. Figueroa St., Suite 200 
Los Angeles, CA 90012 

Telephone Number: (818) 756-9294 
Fax Number: (818) 908-9786 

CONTRACTOR'S representative will be: 

Donilo P. Colich, Chief Financial Officer 
Colich & Sons L.P. 
547 W. 14oth Street 
Gardena, CA 90248 

Telephone Number: (310) 261-4949 
Fax Number: (310) 329-2846 

1.3 Notices 

Formal notices, demands and communications to be given hereunder by either 
party will be made in writing and may be effected by personal delivery or certified 
mail, return receipt requested, and will be deemed communicated as of the date 
of receipt. 

If the person designated to receive the notices, demands or communications or 
the address of such person is changed, written notice shall be given, in accord 
with this ARTICLE within five (5) working days of the change. 

3 



SECTION 2 - TERM OF CONTRACT 

The term of this CONTRACT shall be three (3) years from the date of execution 
between the CONTRACTOR and RAP, subject to earlier termination by DEPARTMENT 
as provided in Appendix A - The Standard Provisions for City Contracts (Rev. 3/09). 

SECTION 3 - SERVICES TO BE PERFORMED BY THE CONTRACTOR 

3 .1 Conduct of Operations 

A. At all times, work must conform to all current, relevant Federal, State and 
Local Charter and Municipal Codes and Regulations. 

B. CONTRACTOR shall endeavor to maintain good public relations at all 
times. The work shall be conducted in a manner that will cause the least 
possible interference with or annoyance to park patrons or employees. 

C. A qualified supervisor shall be present and readily available to City 
personnel and the public during hours of operation at each work site. The 
site supervisor shall be available to the Contract Inspector at all times 
during normal working hours. Avoiding contact with the Contract Inspector 
may result in suspension of work without extension. 

D. CONTRACTOR's working hours must coincide with those of 
DEPARTMENT (Monday through Friday, 7:00 a.m. - 3:30 p.m., excluding 
City holidays). DEPARTMENT must approve in advance any deviation 
from these hours and/or work on weekends and/or holidays. 

E. CONTRACTOR shall carefully protect from damage all existing trees, 
shrubs, plants, fences, and other features. The CONTRACTOR shall be 
liable for any and all damage(s) caused by contract operations to such 
trees, shrubs, plants, other growth and features or property. All damaged 
trees, shrubs, plants, other growth and features, and property shall be 
replaced or restored to their original condition to the satisfaction of the 
Contract Inspector at CONTRACTOR's expense. 

F. At all times, traffic control measures should conform to the Work Area 
Traffic Control Handbook, latest edition, published by Building New, Inc. 
Pedestrian and vehicular traffic shall be allowed to pass through the work 
area only under conditions of safety and with as little inconvenience and 
delay as possible. CONTRACTOR shall provide and maintain adequate 
barricades and warning devices. Flag persons shall be stationed as 
reasonably necessary for the safety of persons and vehicles. 

G. The roads and pathways shall be left free of debris at the close of each 
day's operation. 
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H. CONTRACTOR will be responsible for all safety requirements and 
certifications in accordance with CAL-OSHA rules and regulations. It will 
be the CONTRACTOR's responsibility to assess the work location and 
implement safety controls and procedures that are compliant with Title 8 of 
the California Code of Regulations. All projects will be awarded to 
CONTRACTOR as a "Single Employer" in accordance with CAL OSHA 
classifications. CONTRACTOR will be responsible and have full control 
over all activities as well as safety requirements thereof, for each as-need 
project awarded. 

I. CONTRACTOR shall notify the Contract Inspector at least twenty-four (24) 
hours prior to starting the work required by the CONTRACT. 

J. If CONTRACTOR, after having officially started said contract, should 
discontinue work for any cause, CONTRACTOR shall notify the Contract 
Inspector of intent to do so, and shall further provide the Contract 
Inspector with the date that operations will resume. 

K. All work shall be completed to the satisfaction of the RAP Contract 
Inspector. Work will be considered complete only when signed off by the 
Contract Inspector. Work shall be performed to the specifications as 
determined by DEPARTMENT. 

L. Failure to comply with any requirement contained herein may result in 
suspension of work without extension. 

M. The Contract Inspector must approve any request for subcontracting of 
work prior to such subcontracting:· 

N. CONTRACTOR shall provide equipment and personnel for all tasks. 

3.2 SERVICES TO BE PROVIDED BY CONTRACTOR: 

Sewer Tie Construction, Retrofit, Maintenance and/or Repair Services include 
but is not limited to: 

A. Contract administration and construction management 

B. Installation of new sewage line (including sewer connection to Municipal 
sewer system) 

C. Repair/rehabilitation/extension of an existing sewer line 

D. All inspection services related to Sewer Line inspections 

E. All plumbing related work required for the installation of a new and/or 
rehabilitation of an existing, restroom facility. 
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SECTION 4 - SERVICES TO BE PROVIDED BY RAP 

4.1 DEPARTMENT personnel will work cooperatively with the CONTRACTOR to 
ensure timely approvals of all items required under this contract. 

4.2 DEPARTMENT will promptly act, review, and make decisions as necessary to 
permit the orderly progress of this work. 

SECTION 5 - INSPECTION 

5.1 CONTRACTOR must request final inspection from DEPARTMENT 
representative for work completed at each site. 

5.2 CONTRACTOR will receive written notification for any services and/or delivery 
determined by the Project Manager (or Designee) to be below an acceptable 
level. This notification shall be in the form of a "Notice to Correct Unacceptable 
Service." 

5.3 CONTRACTOR shall respond in writing to the Project Manager indicating the 
steps taken to correct the unacceptable service. If unacceptable service is not 
corrected after CONTRACTOR receives the "Notice to Correct Unacceptable 
Service," payment may be withheld by RAP until corrections are made. 

5.4 If unacceptable service continues, or if CONTRACTOR receives three (3) or 
more such notices, RAP may terminate the contract as described in PSC-10-
Termination, of the Standard Provisions for City Contracts (Rev. 3/09), attached 
hereto and incorporated herein by reference as Appendix A. 

SECTION 6 - COMPENSATION AND INVOICING 

6.1 Compensation 

RAP will pay CONTRACTOR an amount for service outlined in the "Notice to 
Proceed" for each individual project. The total for this contract will not exceed 
Five Million Dollars ($5,000,000.00) annually. CITY will monitor this not-to
exceed aggregate total. 

6.2 CONTRACTOR shall inform DEPARTMENT of any additional project costs due 
to unforeseen delays and unexpected changes to the scope of work. Additional 
project costs shall be itemized by CONTRACTOR and approved by RAP before 
payment is made to CONTRACTOR. 

6.3 Invoicing 

CONTRACTOR shall invoice upon completion of job by submitting two (2) copies 
of the invoice, which details the work performed in accordance with the original 
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scope of services and any approved amendments to the scope, within thirty (30) 
days of completion of service. 

CONTRACTOR shall submit invoices to: 

Department of Recreation and Parks 
Attention: Jim Newsom 
Finance Division, Contract Administration Section 
6335 Woodley Ave, Contract Administration Building 
Van Nuys, CA 91406 

All invoices shall be submitted on CONTRACTOR'S letterhead, containing 
CONTRACTOR'S official logo, or other unique and identifying information such 
as the name and address of CONTRACTOR. Evidence that the task has been 
completed, in the form of a report, brochure or photographs, shall be attached to 
all invoices. 

Invoices and supporting documentation shall be prepared at the sole expense 
and responsibility of CONTRACTOR. DEPARTMENT will not compensate 
CONTRACTOR for costs incurred in invoice preparation. DEPARTMENT may 
request changes to the content and format of the invoice and supporting 
documentation at any time. DEPARTMENT reserves the right to request 
additional supporting documentation to substantiate costs at any time. 

Tasks that are completed by subcontractors shall be supported by subcontractor 
invoices, copies of pages from reports, brochures, photographs, or other unique 
documentation that substantiates their charges. 

Failure to adhere to these policies may result in nonpayment pursuant to Charter 
Section 262(a), which requires the City Controller to inspect the quality, quantity, 
and condition of services, labor, materials, supplies, or equipment received by 
any City office or department, and to approve demands before they are drawn on 
the Treasury. 

SECTION 7 - INCORPORATION OF DOCUMENTS 

This CONTRACT and exhibits represent the entire integrated agreement of the parties 
and supersedes all prior written or oral representations, discussions, and agreements. 
The following documents are incorporated and made a part hereof by reference: 

Appendix A. Standard Provisions for City Contracts (Rev. 3/09) 

(Signature Page to Follow) 
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IN WITNESS WHEREOF, the parties hereto have caused this CONTRACT to be executed 
by their respective duly authorized representatives. 

Executed this ______ day 

of _________ , 20_ 

Executed this ______ day 

of _________ , 20_ 

Approved as to Form: 

MICHAEL N. FEUER 
City Attorney 

Date: 

By: 

THE CITY OF LOS ANGELES, a municipal 
corporation , Department of Recreation and 
Parks, acting by and through its Board of 
Recreation and Park Commissioners 

By 
PRESIDENT 

By 
SECRETARY 

COUCH & SONS, L.P. 

By 
CHIEF FINANCIAL OFFICER 

By 
SECRETARY 
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CONTRACT 

BETWEEN 

THE CITY OF LOS ANGELES 

DEPARTMENT OF RECREATION AND PARKS 

AND 

MIKE PRLICH AND SONS, INC. 

FOR SEWER TIES CONSTRUCTION, RETROFIT, MAINTENANCE AND/OR 
REPAIRS 

This CONTRACT is made and entered into this day of , 20_, by 
and between the City of Los Angeles, a municipal corporation, Department of 
Recreation and Parks, acting by and through its Board of Recreation and Park 
Commissioners (hereinafter referred to as RAP), and Mike Prlich and Sons, Inc. 
hereinafter referred to as CONTRACTOR. 

RECITALS 

WHEREAS, RAP owns various facilities and infrastructure throughout the City of Los 
Angeles and is responsible for the maintenance and improvements for such facilities 
and infrastructure; and 

WHEREAS, RAP requires the services of an experienced and responsible 
CONTRACTOR to perform Sewer Ties Construction , Retrofit, Maintenance and/or 
Repairs Services for the DEPARTMENT; and 

WHEREAS, a Request for Qualifications (RFQ) for Sewer Ties Construction , Retrofit, 
Maintenance and/or Repairs Services was released on February 8, 2016, and five (5) 
responses to the RFQ were received on March 28, 2016; and 

WHEREAS, the CONTRACTOR'S response met the minimum requirement for the 
Sewer Ties Construction, Retrofit, Maintenance and/or Repairs Services component as 
specified in the RFQ; and 

WHEREAS, CONTRACTOR has the necessary equipment and staff who possess 
sufficient knowledge, expertise, and experience required to provide the necessary 
services and has indicated its willingness to perform such services; and 



WHEREAS, RAP, pursuant to Charter Section371 (e)(2) and Los Angeles 
Administrative Code Section 10.15(a)(2), finds that competitive bidding is not 
practicable or advantageous as it is necessary for the DEPARTMENT to be able to call 
on contractors to perform this technical and expert work as-needed and on an 
occasional, but frequent, basis without engaging in a new competitive process for each 
individual project to be performed; however, from among as needed contractors each 
individual project is assigned on the basis of availability of an as-needed contractor to 
perform the work, the price to be charged and the unique expertise of the as-needed 
contractor; and, 

WHEREAS, RAP, pursuant to Charter Section 372, finds that obtaining competitive 
proposals or bids for each individual project for which work may be performed pursuant 
to this agreement is not reasonably practicable or compatible with the DEPARTMENTs 
interests of having available as-needed contractors who are assigned various projects 
on the basis of availability, price and expertise and that it is therefore necessary to have 
several as-needed contractors for this type of service available when called upon by the 
DEPARTMENT to perform services; and, 

WHEREAS, RAP, pursuant to Charter Section 371(e)(10), finds that use of competitive 
bidding would be undesirable, impractical or impossible or is otherwise is excused by 
the common law and the Charter because, unlike the purchase of a specified product, 
there is no single criterion, such as price comparison, that will determine which proposer 
can best provide the services required by the DEPARTMENT to provide as-needed 
sewer ties construction, retrofit, maintenance and/or repair services; 

WHEREAS, RAP, pursuant to Charter Section 1022, finds that it does not have 
sufficient or adequate personnel in its employ to undertake this task on an emergency 
basis and it is more feasible and economical to secure said services by contract; and 

NOW, THEREFORE, RAP AND CONTRACTOR, in consideration of the recitals above 
and of the terms, covenants, and conditions contained herein, agree as follows: 

SECTION 1 - PARTIES TO CONTRACT. REPRESENTATIVES AND NOTICE 

1.1 Parties 

The parties to this CONTRACT are: 

RAP - The City of Los Angeles, a ·municipal corporation, Department of 
Recreation and Parks, acting by and through its Board of Recreation and Park 
Commissioners, having its principal office located at 221 North Figueroa Street, 
Suite 300, Los Angeles, California, 90012. 

CONTRACTOR - Mike Prlich and Sons, Inc. , having its principal office located at 
5103 Elton Street, Baldwin Park, CA 91706. 
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1.2 Representatives 

The representatives of the parties who are authorized to administer this 
CONTRACT and to whom formal notices, demands and communications will be 
given for as follows: 

RAP's representative will be: 

Michael A. Shull, General Manager 
Department of Recreation and Parks 
221 N. Figueroa St., Suite 350 
Los Angeles, CA 90012 

With copies to: 

Jim Newsom, Senior Management Analyst I 
Department of Recreation and Parks 
221 N. Figueroa St., Suite 200 
Los Angeles, CA 90012 

Telephone Number: (818) 756-9294 
Fax Number: (818) 908-9786 

CONTRACTOR'S representative will be: 

Michael Prlich, President 
Mike Prlich and Sons, Inc. 
5103 Elton Street 
Baldwin Park, CA 91706 

Telephone Number: (626) 813-1700 
Fax Number: (626) 813-1700 

1.3 Notices 

Formal notices, demands and communications to be given hereunder by either 
party will be made in writing and may be effected by personal delivery or certified 
mail, return receipt requested, and will be deemed communicated as of the date 
of receipt. 

If the person designated to receive the notices, demands or communications or 
the address of such person is changed, written notice shall be given, in accord 
with this ARTICLE, within five (5) working days of the change. 
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SECTION 2 - TERM OF CONTRACT 

The term of this CONTRACT shall be three (3) years from the date of execution 
between the CONTRACTOR and RAP, subject to earlier termination by DEPARTMENT 
as provided in Appendix A - The Standard Provisions for City Contracts (Rev. 3/09). 

SECTION 3 - SERVICES TO BE PERFORMED BY THE CONTRACTOR 

3.1 Conduct of Operations 

A. At all times, work must conform to all current, relevant Federal, State and 
Local Charter and Municipal Codes and Regulations. 

B. CONTRACTOR shall endeavor to maintain good public relations at all 
times. The work shall be conducted in a manner that will cause the least 
possible interference with or annoyance to park patrons or employees. 

C. A qualified supervisor shall be present and readily available to 
DEPARTMENT personnel and the public during hours of operation at 
each work site. The site supervisor shall be available to the Contract 
Inspector at all times during normal working hours. Avoiding contact with 
the Contract Inspector may result in suspension of work without extension. 

D. CONTRACTOR's working hours must coincide with those of RAP 
(Monday through Friday, 7:00 a.m. - 3:30 p.m., excluding City holidays). 
RAP must approve in advance any deviation from these hours and/or work 
on weekends and/or holidays. 

E. CONTRACTOR shall carefully protect from damage all existing trees, 
shrubs, plants, fences, and other features. The CONTRACTOR shall be 
liable for any and all damage(s) caused by contract operations to such 
trees, shrubs, plants, other growth and features or property. All damaged 
trees, shrubs, plants, other growth and features, and property shall be 
replaced or restored to their original condition to the satisfaction of the 
Contract Inspector at CONTRACTOR's expense. 

F. At all times, traffic control measures should conform to the Work Area 
Traffic Control Handbook, latest edition, published by Building New, Inc. 
Pedestrian and vehicular traffic shall be allowed to pass through the work 
area only under conditions of safety and with as little inconvenience and 
delay as possible. CONTRACTOR shall provide and maintain adequate 
barricades and warning devices. Flag persons shall be stationed as 
reasonably necessary for the safety of persons and vehicles. 

G. The roads and pathways shall be left free of debris at the close of each 
day's operation. 
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H. CONTRACTOR will be responsible for all safety requirements and 
certifications in accordance with CAL-OSHA rules and regulations. It will 
be the CONTRACTOR's responsibility to assess the work location and 
implement safety controls and procedures that are compliant with Title 8 of 
the California Code of Regulations. All projects will be awarded to 
CONTRACTOR as a "Single Employer" in accordance with CAL OSHA 
classifications. CONTRACTOR will be responsible and have full control 
over all activities as well as safety requirements thereof, for each as-need 
project awarded. 

I. CONTRACTOR shall notify the Contract Inspector at least twenty-four (24) 
hours prior to starting the work required by the CONTRACT. 

J. If CONTRACTOR, after having officially started said contract, should 
discontinue work for any cause, CONTRACTOR shall notify the Contract 
Inspector of intent to do so, and shall further provide the Contract 
Inspector with the date that operations will resume. 

K. All work shall be completed to the satisfaction of the RAP Contract 
Inspector. Work will be considered complete only when signed off by the 
Contract Inspector. Work shall be performed to the specifications as 
determined by RAP. 

L. Failure to comply with any requirement contained herein may result in 
suspension of work without extension. 

M. The Contract Inspector must approve any request for subcontracting of 
work prior to such subcontracting. 

N. CONTRACTOR shall provide equipment and personnel for all tasks. 

3.2 SERVICES TO BE PROVIDED BY CONTRACTOR: 

Sewer Tie Construction, Retrofit, Maintenance and/or Repair Services include 
but is not limited to: 

A. Contract administration and construction management 

B. Installation of new sewage line (including sewer connection to Municipal 
sewer system) 

C. Repair/rehabilitation/extension of an existing sewer line 

D. All inspection services related to Sewer Line inspections 

E. All plumbing related work required for the installation of a new and/or 
rehabilitation of an existing, restroom facility. 
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SECTION 4 - SERVICES TO BE PROVIDED BY RAP 

4.1 DEPARTMENT personnel will work cooperatively with the CONTRACTOR to 
ensure timely approvals of all items required under this contract. 

4.2 DEPARTMENT will promptly act, review, and make decisions as necessary to 
permit the orderly progress of this work. 

SECTION 5 - INSPECTION 

5.1 CONTRACTOR must request final inspection from DEPARTMENT 
representative for work completed at each site. 

5.2 CONTRACTOR will receive written notification for any services and/or delivery 
determined by the Project Manager (or Designee) to be below an acceptable 
level. This notification shall be in the form of a "Notice to Correct Unacceptable 
Service." 

5.3 CONTRACTOR shall respond in writing to the Project Manager indicating the 
steps taken to correct the unacceptable service. If unacceptable service is not 
corrected after CONTRACTOR receives the "Notice to Correct Unacceptable 
Service," payment may be withheld by RAP until corrections are made. 

5.4 If unacceptable service continues, or if CONTRACTOR receives three (3) or 
more such notices, RAP may terminate the contract as described in PSC-10-
Termination, of the Standard Provisions for City Contracts (Rev. 3/09), attached 
hereto and incorporated herein by reference as Appendix A. 

SECTION 6 - COMPENSATION AND INVOICING 

6.1 Compensation 

RAP will pay CONTRACTOR an amount for service outlined in the "Notice to 
Proceed" for each individual project. The total for this contract will not exceed 
Five Million Dollars ($5,000,000.00) annually. CITY will monitor this not-to
exceed aggregate total. 

6.2 CONTRACTOR shall inform DEPARTMENT of any additional project costs due 
to unforeseen delays and unexpected changes to the scope of work. Additional 
project costs shall be itemized by CONTRACTOR and approved by RAP before 
payment is made to CONTRACTOR. 

6.3 Invoicing 

CONTRACTOR shall invoice upon completion of job by submitting two (2) copies 
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of the invoice, which details the work performed in accordance with the original 
scope of services and any approved amendments to the scope, within thirty (30) 
days of completion of service. 

CONTRACTOR shall submit invoices to: 

Department of Recreation and Parks 
Attention: Jim Newsom 
Finance Division, Contract Administration Section 
6335 Woodley Ave, Contract Administration Building 
Van Nuys, CA 91406 

All invoices shall be submitted on CONTRACTOR'S letterhead, containing 
CONTRACTOR 1S official logo, or other unique and identifying information such 
as the name and address of CONTRACTOR. Evidence that the task has been 
completed, in the form of a report, brochure or photographs, shall be attached to 
all invoices. 

Invoices and supporting documentation shall be prepared at the sole expense 
and responsibility of CONTRACTOR. DEPARTMENT will not compensate 
CONTRACTOR for costs incurred in invoice preparation. DEPARTMENT may 
request changes to the content and format of the invoice and supporting 
documentation at any time. DEPARTMENT reserves the right to request 
additional supporting documentation to substantiate costs at any time. 

Tasks that are completed by subcontractors shall be supported by subcontractor 
invoices, copies of pages from reports, brochures, photographs, or other unique 
documentation that substantiates their charges. 

Failure to adhere to these policies may result in nonpayment pursuant to Charter 
Section 262(a), which requires the City Controller to inspect the quality, quantity, 
and condition of services, labor, materials, supplies, or equipment received by 
any City office or department, and to approve demands before they are drawn on 
the Treasury. 

SECTION 7 - INCORPORATION OF DOCUMENTS 

This CONTRACT and exhibits represent the entire integrated agreement of the parties 
and supersedes all prior written or oral representations, discussions, and agreements. 
The following documents are incorporated and made a part hereof by reference: 

Appendix A. Standard Provisions for City Contracts (Rev. 3/09) 

(Signature Page to Follow) 
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IN WITNESS WHEREOF, the parties hereto have caused this CONTRACT to be executed 
by their respective duly authorized representatives. 

Executed this ______ day 

of _________ , 20_ 

Executed this ______ day 

of _________ , 20_ 

Approved as to Form: 

MICHAEL N. FEUER 
City Attorney 

Date: 

By: 

THE CITY OF LOS ANGELES, a municipal 
corporation , Department of Recreation and 
Parks, acting by and through its Board of 
Recreation and Park Commissioners 

By 
PRESIDENT 

By 
SECRETARY 

MIKE PRLICH AND SONS, INC. 

By 

By 
SECRETARY 
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CONTRACT 

BETWEEN 

THE CITY OF LOS ANGELES 

DEPARTMENT OF RECREATION AND PARKS 

AND 

V ASILJ, INC. 

FOR SEWER TIES CONSTRUCTION, RETROFIT, MAINTENANCE AND/OR 
REPAIRS 

This CONTRACT is made and entered into this day of , 20_, by 
and between the City of Los Angeles, a municipal corporation, Department of 
Recreation and Parks, acting by and through its Board of Recreation and Park 
Commissioners (hereinafter referred to as RAP), and Vasilj , Inc. hereinafter referred to 
as CONTRACTOR. 

RECITALS 

WHEREAS, RAP owns various facilities and infrastructure throughout the City of Los 
Angeles and is responsible for the maintenance and improvements for such facilities 
and infrastructure; and 

WHEREAS, RAP requires the services of an experienced and responsible 
CONTRACTOR to perform Sewer Ties Construction, Retrofit, Maintenance and/or 
Repairs Services for the DEPARTMENT; and 

WHEREAS, a Request for Qualifications (RFQ) for Sewer Ties Construction , Retrofit, 
Maintenance and/or Repairs Services was released on February 8, 2016, and five (5) 
responses to the RFQ were received on March 28, 2016; and 

WHEREAS, the CONTRACTOR'S response met the minimum requirement for the 
Sewer Ties Construction, Retrofit, Maintenance and/or Repairs Services component as 
specified in the RFQ; and 

WHEREAS, CONTRACTOR has the necessary equipment and staff who possess 
sufficient knowledge, expertise, and experience required to provide the necessary 
services and has indicated its willingness to perform such services; and 



WHEREAS, RAP, pursuant to Charter Section 371 (e)(2) and Los Angeles 
Administrative Code Section 10.15(a)(2), finds that competitive bidding is not 
practicable or advantageous as it is necessary for the DEPARTMENT to be able to call 
on contractors to perform this technical and expert work as-needed and on an 
occasional, but frequent, basis without engaging in a new competitive process for each 
individual project to be performed; however, from among as needed contractors each 
individual project is assigned on the basis of availability of an as-needed contractor to 
perform the work, the price to be charged and the unique expertise of the as-needed 
contractor; and, 

WHEREAS, RAP, pursuant to Charter Section 372, finds that obtaining competitive 
proposals or bids for each individual project for which work may be performed pursuant 
to this agreement is not reasonably practicable or compatible with the DEPARTMENT's 
interests of having available as-needed contractors who are assigned various projects 
on the basis of availability, price and expertise and that it is therefore necessary to have 
several as-needed contractors for this type of service available when called upon by the 
DEPARTMENT to perform services; and, 

WHEREAS, RAP, pursuant to Charter Section 371(e)(10) , finds that use of competitive 
bidding would be undesirable, impractical or impossible or is otherwise is excused by 
the common law and the Charter because, unlike the purchase of a specified product, 
there is no single criterion, such as price comparison, that will d~termine which proposer 
can best provide the services required by the DEPARTMENT to provide as-needed 
sewer ties construction, retrofit, maintenance, and/or repairs services; 

WHEREAS, RAP, pursuant to Charter Section 1022, finds that it does not have 
sufficient or adequate personnel in its employ to undertake this task on an emergency 
basis and it is more feasible and economical to secure said services by contract; and 

NOW, THEREFORE, RAP AND CONTRACTOR, in consideration of the recitals above 
and of the terms, covenants, and conditions contained herein, agree as follows: 

SECTION 1 - PARTIES TO CONTRACT. REPRESENTATIVES AND NOTICE 

1.1 Parties 

The parties to this CONTRACT are: 

RAP - The City of Los Angeles, a municipal corporation, Department of 
Recreation and Parks, acting by and through its Board of Recreation and Park 
Commissioners, having its principal office located at 221 North Figueroa Street, 
Suite 300, Los Angeles, California, 90012. 

CONTRACTOR - Vasilj Inc, having its principal office located at 15531 Arrow 
Hwy. , Irwindale, CA 91706. 

2 



1.2 Representatives 

The representatives of the parties who are authorized to administer this 
CONTRACT and to whom formal notices, demands and communications will be 
given for as follows: 

RAP's representative will be: 

Michael A. Shull, General Manager 
Department of Recreation and Parks 
221 N. Figueroa St., Suite 350 
Los Angeles, CA 90012 

With copies to: 

Jim Newsom, Senior Management Analyst I 
Department of Recreation and Parks 
221 N. Figueroa St., Suite 200 
Los Angeles, CA 90012 

Telephone Number: (818) 756-9294 
Fax Number: (818) 908-9786 

CONTRACTOR'S representative will be: 

John W. Gavigan, Project Manager 
Vasilj, Inc. 
15531 Arrow Hwy. 
Irwindale, CA 91706 

Telephone Number: (626) 480-1442 
Fax Number: (626) 480-1610 

1.3 Notices 

Formal notices, demands and communications to be given hereunder by either 
party will be made in writing and may be effected by personal delivery or certified 
mail, return receipt requested, and will be deemed communicated as of the date 
of receipt. 

If the person designated to receive the notices, demands or communications or 
the address of such person is changed, written notice shall be given, in accord 
with this ARTICLE, within five (5) working days of the change. 

3 



SECTION 2 - TERM OF CONTRACT 

The term of this CONTRACT shall be three (3) years from the date of execution 
between the CONTRACTOR and RAP, subject to earlier termination by DEPARTMENT 
as provided in Appendix A - The Standard Provisions for City Contracts (Rev. 3/09) . 

SECTION 3 - SERVICES TO BE PERFORMED BY THE CONTRACTOR 

3.1 Conduct of Operations 

A. At all times, work must conform to all current, relevant Federal, State and 
Local Charter and Municipal Codes and Regulations. 

B. CONTRACTOR shall endeavor to maintain good public relations at all 
times. The work shall be conducted in a manner that will cause the least 
possible interference with or annoyance to park patrons or employees. 

C. A qualified supervisor shall be present and readily available to 
DEPARTMENT personnel and the public during hours of operation at 
each work site. The site supervisor shall be available to the Contract 
Inspector at all times during normal working hours. Avoiding contact with 
the Contract Inspector may result in suspension of work without extension. 

D. CONTRACTOR's working hours must coincide with those of RAP 
(Monday through Friday, 7:00 a.m. - 3:30 p.m., excluding City holidays). 
RAP must approve in advance any deviation from these hours and/or work 
on weekends and/or holidays. 

E. CONTRACTOR shall carefully protect from damage all existing trees, 
shrubs, plants, fences, and other features. The CONTRACTOR shall be 
liable for any and all damage(s) caused by contract operations to such 
trees, shrubs, plants, other growth and features or property. All damaged 
trees, shrubs, plants, other growth and features, and property shall be 
replaced or restored to their original condition to the satisfaction of the 
Contract Inspector at CONTRACTOR's expense. 

F. At all times, traffic control measures should conform to the Work Area 
Traffic Control Handbook, latest edition , published by Building New, Inc. 
Pedestrian and vehicular traffic shall be allowed to pass through the work 
area only under conditions of safety and with as little inconvenience and 
delay as possible. CONTRACTOR shall provide and maintain adequate 
barricades and warning devices. Flag persons shall be stationed as 
reasonably necessary for the safety of persons and vehicles. 

G. The roads and pathways shall be left free of debris at the close of each 
day's operation. 
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H. CONTRACTOR will be responsible for all safety requirements and 
certifications in accordance with CAL-OSHA rules and regulations. It will 
be the CONTRACTOR's responsibility to assess the work location and 
implement safety controls and procedures that are compliant with Title 8 of 
the California Code of Regulations. All projects will be awarded to 
CONTRACTOR as a "Single Employer" in accordance with CAL OSHA 
classifications. CONTRACTOR will be responsible and have full control 
over all activities as well as safety requirements thereof, for each as-need 
project awarded. 

I. CONTRACTOR shall notify the Contract Inspector at least twenty-four (24) 
hours prior to starting the work required by the CONTRACT. 

J. If CONTRACTOR, after having officially started said contract, should 
discontinue work for any cause, CONTRACTOR shall notify the Contract 
Inspector of intent to do so, and shall further provide the Contract 
Inspector with the date that operations will resume. 

K. All work shall be completed to the satisfaction of the RAP Contract 
Inspector. Work will be considered complete only when signed off by the 
Contract Inspector. Work shall be performed to the specifications as 
determined by DEPARTMENT. 

L. Failure to comply with any requirement contained herein may result in 
suspension of work without extension. 

M. The Contract Inspector must approve any request for subcontracting of 
work prior to such subcontracting. 

N. CONTRACTOR shall provide equipment and personnel for all tasks. 

3.2 SERVICES TO BE PROVIDED BY CONTRACTOR: 

Sewer Tie Construction , Retrofit, Maintenance and/or Repair Services include 
but is not limited to: 

A. Contract administration and construction management 

B. Installation of new sewage line (including sewer connection to Municipal 
sewer system) 

C. Repair/rehabilitation/extension of an existing sewer line 

D. All inspection services related to Sewer Line inspections 

E. All plumbing related work required for the installation of a new and/or 
rehabilitation of an existing , restroom facility. 
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SECTION 4 - SERVICES TO BE PROVIDED BY RAP 

4.1 DEPARTMENT personnel will work cooperatively with the CONTRACTOR to 
ensure timely approvals of all items required under this contract. 

4.2 DEPARTMENT will promptly act, review, and make decisions as necessary to 
permit the orderly progress of this work. 

SECTION 5 - INSPECTION 

5.1 CONTRACTOR must request final inspection from DEPARTMENT 
representative for work completed at each site. 

5.2 CONTRACTOR will receive written notification for any services and/or delivery 
determined by the Project Manager (Designee) to be below an acceptable level. 
This notification shall be in the form of a "Notice to Correct Unacceptable 
Service." 

5.3 CONTRACTOR shall respond in writing to the Project Manager indicating the 
steps taken to correct the unacceptable service. If unacceptable service is not 
corrected after CONTRACTOR receives the "Notice to Correct Unacceptable 
Service," payment may be withheld by RAP until corrections are made. 

5.4 If unacceptable service continues, or if CONTRACTOR receives three (3) or 
more such notices, RAP may terminate the contract as described in PSC-10-
Termination, of the Standard Provisions for City Contracts (Rev. 3/09), attached 
hereto and incorporated herein by reference as Appendix A. 

SECTION 6 - COMPENSATION AND INVOICING 

6.1 Compensation 

RAP will pay CONTRACTOR an amount for service outlined in the "Notice to 
Proceed" for each individual project. The total for this contract will not exceed 
Five Million Dollars ($5,000,000.00) annually. CITY will monitor this not-to
exceed aggregate total. 

6.2 CONTRACTOR shall inform DEPARTMENT of any additional project costs due 
to unforeseen delays and unexpected changes to the scope of work. Additional 
project costs shall be itemized by CONTRACTOR and approved by RAP before 
payment is made to CONTRACTOR. 

6.3 Invoicing 

CONTRACTOR shall invoice upon completion of job by submitting two (2) copies 
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of the invoice, which details the work performed in accordance with the original 
scope of services and any approved amendments to the scope, within thirty (30) 
days of completion of service. 

CONTRACTOR shall submit invoices to: 

Department of Recreation and Parks 
Attention: Jim Newsom 
Finance Division, Contract Administration Section 
6335 Woodley Ave, Contract Administration Building 
Van Nuys, CA 91406 

All invoices shall be submitted on CONTRACTOR'S letterhead, containing 
CONTRACTOR'S official logo, or other unique and identifying information such 
as the name and address of CONTRACTOR. Evidence that the task has been 
completed, in the form of a report, brochure or photographs, shall be attached to 
all invoices. 

Invoices and supporting documentation shall be prepared at the sole expense 
and responsibility of CONTRACTOR. CITY will not compensate CONTRACTOR 
for costs incurred in invoice preparation. RAP may request changes to the 
content and format of the invoice and supporting documentation at any time. 
RAP reserves the right to request additional supporting documentation to 
substantiate costs at any time. 

Tasks that are completed by subcontractors shall be supported by subcontractor 
invoices, copies of pages from reports, brochures, photographs, or other unique 
documentation that substantiates their charges. 

Failure to adhere to these policies may result in nonpayment pursuant to Charter 
Section 262(a), which requires the City Controller to inspect the quality, quantity, 
and condition of services, labor, materials, supplies, or equipment received by 
any City office or department, and to approve demands before they are drawn on 
the Treasury. 

SECTION 7 - INCORPORATION OF DOCUMENTS 

This CONTRACT and exhibits represent the entire integrated agreement of the parties 
and supersedes all prior written or oral representations, discussions, and agreements. 
The following documents are incorporated and made a part hereof by reference: 

Appendix A. Standard Provisions for City Contracts (Rev. 3/09) 

(Signature Page to Follow) 
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IN WITNESS WHEREOF, the parties hereto have caused this CONTRACT to be executed 
by their respective duly authorized representatives. 

Executed this ______ day 

of _________ , 20_ 

Executed this ______ day 

of _________ , 20_ 

Approved as to Form: 

MICHAEL N. FEUER 
City Attorney 

Date: 

By: 

THE CITY OF LOS ANGELES, a municipal 
corporation , Department of Recreation and 
Parks, acting by and through its Board of 
Recreation and Park Commissioners 

By 
PRESIDENT 

By 
SECRETARY 

VASILJ , INC. 

By 

By 
SECRETARY 
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CONTRACT 

BETWEEN 

THE CITY OF LOS ANGELES 

DEPARTMENT OF RECREATION AND PARKS 

AND 

W.A. RASIC CONSTRUCTION CO. , INC. 

FOR SEWER TIES CONSTRUCTION, RETROFIT, MAINTENANCE AND/OR 
REPAIRS 

This CONTRACT is made and entered into this day of , 20_, by 
and between the City of Los Angeles, a municipal corporation, Department of 
Recreation and Parks, acting by and through its Board of Recreation and Park 
Commissioners (hereinafter referred to as RAP), and W.A. Rasic Construction Co. , Inc. 
hereinafter referred to as CONTRACTOR. 

RECITALS 

WHEREAS, RAP owns various facilities and infrastructure throughout the City of Los 
Angeles and is responsible for the maintenance and improvements for such facilities 
and infrastructure; and 

WHEREAS, RAP requires the services of an experienced and responsible 
CONTRACTOR to perform Sewer Ties Construction, Retrofit, Maintenance and/or 
Repairs Services for the DEPARTMENT; and 

WHEREAS, a Request for Qualifications (RFQ) for Sewer Ties Construction, Retrofit, 
Maintenance and/or Repairs Services was released on February 8, 2016, and five (5) 
responses to the RFQ were received on March 28, 2016; and 

WHEREAS, the CONTRACTOR'S response met the minimum requirement for the 
Sewer Ties Construction, Retrofit, Maintenance and/or Repairs Services component as 
specified in the RFQ; and 

WHEREAS, CONTRACTOR has the necessary equipment and staff who possess 
sufficient knowledge, expertise, and experience required to provide the necessary 
services and has indicated its willingness to perform such services; and 



WHEREAS, RAP, pursuant to Charter Section 371 (e)(2) , finds that competitive bidding 
is not practicable or advantageous as it is necessary for the DEPARTMENT to be able 
to call on contractors to perform this technical and expert work as-needed and on an 
occasional, but frequent, basis without engaging in a new competitive process for each 
individual project to be performed; however, from among as needed contractors each 
individual project is assigned on the basis of availability of an as-needed contractor to 
perform the work, the price to be charged and the unique expertise of the as-needed 
contractor; and, 

WHEREAS, RAP, pursuant to Charter Section 372 and Los Angeles Administrative 
Code Section 10.15(a)(2), finds that obtaining competitive proposals or bids for each 
individual project for which work may be performed pursuant to this agreement is not 
reasonably practicable or compatible with the DEPARTMENT's interests of having 
available as-needed contractors who are assigned various projects on the basis of 
availability, price and expertise and that it is therefore necessary to have several as
needed contractors for this type of service available when called upon by the 
DEPARTMENT to perform services; and, 

WHEREAS, RAP, pursuant to Charter Section 371(e)(10), finds that use of competitive 
bidding would be undesirable, impractical or impossible or is otherwise is excused by 
the common law and the Charter because, unlike the purchase of a specified product, 
there is no single criterion, such as price comparison, that will determine which proposer 
can best provide the services required by the DEPARTMENT to provide as-needed 
sewer ties construction, retrofit, maintenance, and/or repair services; 

WHEREAS, RAP, pursuant to Charter Section 1022, finds that it does not have 
sufficient or adequate personnel in its employ to undertake this task on an emergency 
basis and it is more feasible and economical to secure said services by contract; and 

NOW, THEREFORE, RAP AND CONTRACTOR, in consideration of the recitals above 
and of the terms, covenants, and conditions contained herein, agree as follows: 

SECTION 1 - PARTIES TO CONTRACT. REPRESENTATIVES AND NOTICE 

1.1 Parties 

The parties to this CONTRACT are: 

RAP - The City of Los Angeles, a municipal corporation , Department of 
Recreation and Parks, acting by and through its Board of Recreation and Park 
Commissioners, having its principal office located at 221 North Figueroa Street, 
Suite 300, Los Angeles, California, 90012. 

CONTRACTOR - W.A. Rasic Construction Co., Inc., having its principal office 
located at 4150 Long Beach Blvd. , Long Beach, CA 90807. 
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1.2 Representatives 

The representatives of the parties who are authorized to administer this 
CONTRACT and to whom formal notices, demands and communications will be 
given for as follows: 

RAP's representative will be: 

Michael A. Shull, General Manager 
Department of Recreation and Parks 
221 N. Figueroa St., Suite 350 
Los Angeles, CA 90012 

With copies to: 

Jim Newsom, Senior Management Analyst I 
Department of Recreation and Parks 
221 N. Figueroa St., Suite 200 
Los Angeles, CA 90012 

Telephone Number: (818) 756-9294 
Fax Number: (818) 908-9786 

CONTRACTOR'S representative will be: 

Shane Sato 
4150 Long Beach Blvd. 
Long Beach, CA 90807 

Telephone Number: (310) 864-0278 
Fax Number: (562) 928-7339 

1.3 Notices 

Formal notices, demands and communications to be given hereunder by either 
party will be made in writing and may be effected by personal delivery or certified 
mail, return receipt requested , and will be deemed communicated as of the date 
of receipt. 

If the person designated to receive the notices, demands or communications or 
the address of such person is changed, written notice shall be given, in accord 
with this ARTICLE, within five (5) working days of the change. 

3 



SECTION 2 - TERM OF CONTRACT 

The term of this CONTRACT shall be three (3) years from the date of execution 
between the CONTRACTOR and RAP, subject to earlier termination by DEPARTMENT 
as provided in Appendix A- The Standard Provisions for City Contracts (Rev. 3/09). 

SECTION 3 - SERVICES TO BE PERFORMED BY THE CONTRACTOR 

3.1 Conduct of Operations 

A. At all times, work must conform to all current, relevant Federal, State and 
Local Charter and Municipal Codes and Regulations. 

B. CONTRACTOR shall endeavor to maintain good public relations at all 
times. The work shall be conducted in a manner that will cause the least 
possible interference with or annoyance to park patrons or employees. 

C. A qualified supervisor shall be present and readily available to City 
personnel and the public during hours of operation at each work site. The 
site supervisor shall be available to the Contract Inspector at all times 
during normal working hours. Avoiding contact with the Contract Inspector 
may result in suspension of work without extension. 

D. CONTRACTOR's working hours must coincide with those of 
DEPARTMENT (Monday through Friday, 7:00 a.m. - 3:30 p.m., excluding 
City holidays). DEPARTMENT must approve in advance any deviation 
from these hours and/or work on weekends and/or holidays. 

E. CONTRACTOR shall carefully protect from damage all existing trees, 
shrubs, plants, fences, and other features. The CONTRACTOR shall be 
liable for any and all damage(s) caused by contract operations to such 
trees, shrubs, plants, other growth and features or property. All damaged 
trees, shrubs, plants, other growth and features, and property shall be 
replaced or restored to their original condition to the satisfaction of the 
Contract Inspector at CONTRACTOR's expense. 

F. At all times, traffic control measures should conform to the Work Area 
Traffic Control Handbook, latest edition, published by Building New, Inc. 
Pedestrian and vehicular traffic shall be allowed to pass through the work 
area only under conditions of safety and with as little inconvenience and 
delay as possible. CONTRACTOR shall provide and maintain adequate 
barricades and warning devices. Flag persons shall be stationed as 
reasonably necessary for the safety of persons and vehicles. 

G. The roads and pathways shall be left free of debris at the close of each 
day's operation. 
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H. CONTRACTOR will be responsible for all safety requirements and 
certifications in accordance with CAL-OSHA rules and regulations. It will 
be the CONTRACTOR's responsibility to assess the work location and 
implement safety controls and procedures that are compliant with Title 8 of 
the California Code of Regulations. All projects will be awarded to 
CONTRACTOR as a "Single Employer" in accordance with CAL OSHA 
classifications. CONTRACTOR will be responsible and have full control 
over all activities as well as safety requirements thereof, for each as-need 
project awarded. 

I. CONTRACTOR shall notify the Contract Inspector at least twenty-four (24) 
hours prior to starting the work required by the CONTRACT. 

J. If CONTRACTOR, after having officially started said contract, should 
discontinue work for any cause, CONTRACTOR shall notify the Contract 
Inspector of intent to do so, and shall further provide the Contract 
Inspector with the date that operations will resume. 

K. All work shall be completed to the satisfaction of the RAP Contract 
Inspector. Work will be considered complete only when signed off by the 
Contract Inspector. Work shall be performed to the specifications as 
determined by DEPARTMENT. 

L. Failure to comply with any requirement contained herein may result in 
suspension of work without extension. 

M. The Contract Inspector must approve any request for subcontracting of 
work prior to such subcontracting. 

N. CONTRACTOR shall provide equipment and personnel for all tasks. 

3.2 SERVICES TO BE PROVIDED BY CONTRACTOR: 

Sewer Tie Construction, Retrofit, Maintenance and/or Repair Services include 
but is not limited to: 

A. Contract administration and construction management 

B. Installation of new sewage line (including sewer connection to Municipal 
sewer system) 

C. Repair/rehabilitation/extension of an existing sewer line 

D. All inspection services related to Sewer Line inspections 

E. All plumbing related work required for the installation of a new and/or 
rehabilitation of an existing , restroom facility. 
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SECTION 4 - SERVICES TO BE PROVIDED BY RAP 

4.1 DEPARTMENT personnel will work cooperatively with the CONTRACTOR to 
ensure timely approvals of all items required under this contract. 

4.2 DEPARTMENT will promptly act, review, and make decisions as necessary to 
permit the orderly progress of this work. 

SECTION 5 - INSPECTION 

5.1 CONTRACTOR must request final inspection from DEPARTMENT 
representative for work completed at each site. 

5.2 CONTRACTOR will receive written notification for any services and/or delivery 
determined by the Project Manager (or Designee) to be below an acceptable 
level. This notification shall be in the form of a "Notice to Correct Unacceptable 
Service." 

5.3 CONTRACTOR shall respond in writing to the Project Manager indicating the 
steps taken to correct the unacceptable service. If unacceptable service is not 
corrected after CONTRACTOR receives the "Notice to Correct Unacceptable 
Service," payment may be withheld by RAP until corrections are made. 

5.4 If unacceptable service continues, or if CONTRACTOR receives three (3) or 
more such notices, RAP may terminate the contract as described in PSC-10-
Termination, of the Standard Provisions for City Contracts (Rev. 3/09), attached 
hereto and incorporated herein by reference as Appendix A. 

SECTION 6 - COMPENSATION AND INVOICING 

6.1 Compensation 

RAP will pay CONTRACTOR an amount for service outlined in the "Notice to 
Proceed" for each individual project. The total for this contract will not exceed 
Five Million Dollars ($5,000,000.00) annually. CITY will monitor this not-to
exceed aggregate total. 

6.2 CONTRACTOR shall inform DEPARTMENT of any additional project costs due 
to unforeseen delays and unexpected changes to the scope of work. Additional 
project costs shall be itemized by CONTRACTOR and approved by RAP before 
payment is made to CONTRACTOR. 

6.3 Invoicing 

CONTRACTOR shall invoice upon completion of job by submitting two (2) copies 
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of the invoice, which details the work performed in accordance with the original 
scope of services and any approved amendments to the scope, within thirty (30) 
days of completion of service. 

CONTRACTOR shall submit invoices to: 

Department of Recreation and Parks 
Attention: Jim Newsom 
Finance Division, Contract Administration Section 
6335 Woodley Ave, Contract Administration Building 
Van Nuys, CA 91406 

All invoices shall be submitted on CONTRACTOR'S letterhead, containing 
CONTRACTOR'S official logo, or other unique and identifying information such 
as the name and address of CONTRACTOR. Evidence that the task has been 
completed, in the form of a report, brochure or photographs, shall be attached to 
all invoices. 

Invoices and supporting documentation shall be prepared at the sole expense 
and responsibility of CONTRACTOR. DEPARTMENT will not compensate 
CONTRACTOR for costs incurred in invoice preparation. DEPARTMENT may 
request changes to the content and format of the invoice and supporting 
documentation at any time. DEPARTMENT reserves the right to request 
additional supporting documentation to substantiate costs at any time. 

Tasks that are completed by subcontractors shall be supported by subcontractor 
invoices, copies of pages from reports, brochures, photographs, or other unique 
documentation that substantiates their charges. 

Failure to adhere to these policies may result in nonpayment pursuant to Charter 
Section 262(a), which requires the City Controller to inspect the quality, quantity, 
and condition of services, labor, materials, supplies, or equipment received by 
any City office or department, and to approve demands before they are drawn on 
the Treasury. 

SECTION 7 - INCORPORATION OF DOCUMENTS 

This CONTRACT and exhibits represent the entire integrated agreement of the parties 
and supersedes all prior written or oral representations, discussions, and agreements. 
The following documents are incorporated and made a part hereof by reference: 

Appendix A. Standard Provisions for City Contracts (Rev. 3/09) 

(Signature Page to Follow) 
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IN WITNESS WHEREOF, the parties hereto have caused this CONTRACT to be executed 
by their respective duly authorized representatives. 

Executed this ______ day 

of _________ 
1 
20_ 

Executed this ______ day 

of _________ , 20_ 

Approved as to Form: 

MICHAEL N. FEUER 
City Attorney 

Date: 

By: 

THE CITY OF LOS ANGELES, a municipal 
corporation , Department of Recreation and 
Parks, acting by and through its Board of 
Recreation and Park Commissioners 

By 
PRESIDENT 

By 
SECRETARY 

W.A. RASIC CONSTRUCTION CO. , INC. 

By 
PRESIDENT 

By 
SECRETARY 
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